STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

12/ 05/ 02
08-1A3104

08- Rl V- 60-15. 8/15. 9

Bl D

SUMMARY

I N RI' VERSI DE COUNTY | N MORENO
VALLEY AT | NDI AN STREET

OVERCRGSSI NG

REPLACE BRI DGE G RDER AND S| DEWALK

FUND TOTAL HA23 288, 000
ENG NEERS EST 187, 000. 00
RAS
Bl D TOTAL Bl DDER | D
208, 351. 00 2
217, 300. 00 4
245, 444, 00 1
245, 937. 00 5
250, 909. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 21, 351. 00

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
12/ 09/ 02
CONTRACT CODE '"H '
31 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

120
PERCENT OVER EST 11. 42

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE SUTI E 10
RI VERSI DE CA 92507

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003-1577

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY ST
ORANGE CA 92868

909 944-1037
00676575
909 944-3112

SB PREF CLAI MED
FAX
949 724-0264

00720483
949 724-0267

SB PREF CLAI MED
FAX
909 686-2512

00723018
909 686-3845

SB PREF CLAI MED
FAX
760 731-7521

00749529
760 731-7501

SB PREF CLAI MED
FAX
714 538-5156

00743775
714 538-5157

SB PREF CLAI MED
FAX

3. 0%



08- 1A3104
08-RI V-60-1
12/ 05/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

12/ 09/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



08- 1A3104 Bl D245
08-RI V-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 05/ 02 12/ 09/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G L M CONTRACTCRS REI NFCRCI NG STEEL
REDLANDS CA
GLOBAL ENVI RONMENTAL NETWORK | NC M SCELLANEQUS TRAFFI C CONTRCL
FOUNTAI N VALLEY CA
HARBOR COVPANI ES I TEMS 19 AND 19 ( PARTI AL)
SAN BERNARDI NO CA
SUDHAKAR CO STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A T CURD STRUCTURES | NC CONCRETE GRI DER BEAM
RI ALTO CA
CHRI SP COVPANY STRI PI NG
FONTANA CA
H GHWAY SAFETY RENTALS | NC SI GNS
CHI NO CA
VEST COAST DEMOLI TI ON DEMOLI TI ON

ANAHEI M CA



08- 1A3104 Bl D245

08-RI V-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 05/ 02 12/ 09/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A T CURD STRUCTURES PROVI DE AND | NSTALL PRECAST G RDER
RI ALTO CA
ALCORN FENCE CO FENCE AND RAI LI NG
RI VERSI DE CA
G L M CONTRACTCRS REI NFCRCI NG STEEL
REDLANDS CA
GLOBAL ENVI RONMENTAL NETWORK CHANGEABLE MESSAGE SI GNS AND TRASH BARRELS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON SI GNS, CHANNELI ZER AND K RAI L
FOUNTAI N VALLEY CA
HARBER CO BRI DGE REMOVAL ( PORTI ON)
SAN BERNARDI NO CA
SUDHAKAR CO STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR CO ITEMS 6, 7, 11, 15, 21, 29 AND 30 (PARTIAL)

RI ALTO CA



08- 1A3104 Bl D245

08- Rl V- 60- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 05/ 02 12/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 35 65. 00 2, 275. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 500. 00* 6, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 730 1. 80 1, 314. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 26 30. 00 780. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 1, 500. 00 4, 500. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 96 90. 00 8, 640. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 300. 00 6, 600. 00
11 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 370 2.00 740. 00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 370 3.00 1, 110. 00
STRI PE
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 370 1. 50 555. 00
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 370 1.50 555. 00
15 150722 REMOVE PAVEMENT MARKER EA 52 1. 00 52.00
16 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 49 10. 00 490. 00
17 151538 RECONSTRUCT CHAI N LI NK RAI LI NG M 26 125. 00 3, 250. 00
18 049180 RECONSTRUCT S| GN STRUCTURE LS LUMP SUM 6, 000. 00* 6, 000. 00
( BRI DGE MOUNTED)
19 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 22, 000. 00* 22, 000. 00
20 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 26 150. 00 3, 900. 00
21 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 700. 00* 3, 700. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 3 800. 00 2, 400. 00
23 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 12 3, 000. 00 36, 000. 00
24 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 12, 000. 00 12, 000. 00
G RDER (25 M- 30 M
25 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 6, 000. 00 6, 000. 00
G RDER
26 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 460 9.00 13, 140. 00
27 566012 ROADSI DE SI GN - TWD POST EA 1 800. 00 800. 00
28 (F) 049181 CONCRETE BARRI ER ( TYPE 1) M 26 400. 00 10, 400. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 730 3.00 2,190. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 52 5. 00 260. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 208, 351. 00



08- 1A3104 Bl D245

08-RI V-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 05/ 02 12/ 09/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 90. 00 3150. 00 60. 00 2100. 00 85. 00 2975. 00 50. 00 1750. 00
2 1, 000. 00~ 1000. 00 2, 500. 00* 2500. 00 1, 000. 00~ 1000. 00 1, 000. 00~ 1000. 00
3 2, 000. 00* 2000. 00 4, 500. 00* 4500. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00
4 5, 400. 00* 5400. 00 7, 000. 00* 7000. 00 7, 500. 00* 7500. 00 12, 000. 00~ 12000. 00
5 19, 369. 00* 19369. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00
6 2.00 1460. 00 4.00 2920. 00 2.00 1460. 00 3. 00 2190. 00
7 30. 00 780. 00 25. 00 650. 00 35. 00 910. 00 50. 00 1300. 00
8 5, 500. 00 16500. 00 1, 500. 00 4500. 00 7, 000. 00 21000. 00 5, 000. 00 15000. 00
9 110. 00 10560. 00 80. 00 7680. 00 120. 00 11520. 00 100. 00 9600. 00
10 200. 00 4400. 00 190. 00 4180. 00 375. 00 8250. 00 500. 00 11000. 00
11 3.00 1110. 00 15. 00 5550. 00 2.00 740. 00 8. 00 2960. 00
12 3.50 1295. 00 15. 00 5550. 00 3. 00 1110. 00 8. 00 2960. 00
13 2.50 925. 00 4.00 1480. 00 2.00 740. 00 2.50 925. 00
14 3. 50 1295. 00 4.00 1480. 00 2.00 740. 00 2.50 925. 00
15 2.00 104. 00 2.00 104. 00 1.00 52. 00 2.00 104. 00
16 50. 00 2450. 00 20. 00 980. 00 10. 00 490. 00 30. 00 1470. 00
17 275. 00 7150. 00 100. 00 2600. 00 260. 00 6760. 00 175. 00 4550. 00
18 3, 500. 00* 3500. 00 3, 000. 00* 3000. 00 4,000. 00* 4000. 00 4,700. 00* 4700. 00
19 17, 000. 00* 17000. 00 15, 000. 00* 15000. 00 30, 000. 00* 30000. 00 34, 500. 00* 34500. 00
20 350. 00 9100. 00 50. 00 1300. 00 350. 00 9100. 00 200. 00 5200. 00
21 3, 700. 00* 3700. 00 2,500. 00* 2500. 00 3, 700. 00* 3700. 00 3, 700. 00* 3700. 00
22 2,000. 00 6000. 00 1, 000. 00 3000. 00 1, 000. 00 3000. 00 3, 000. 00 9000. 00
23 2,500. 00 30000. 00 4, 000. 00 48000. 00 3, 000. 00 36000. 00 1, 500. 00 18000. 00
24 14, 000. 00 14000. 00 18, 000. 00 18000. 00 13, 000. 00 13000. 00 35, 000. 00 35000. 00
25 8, 000. 00 8000. 00 14, 000. 00 14000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
26 10. 00 14600. 00 5.00 7300. 00 9. 00 13140. 00 12. 00 17520. 00
27 1, 500. 00 1500. 00 1, 500. 00 1500. 00 400. 00 400. 00 400. 00 400. 00
28 325. 00 8450. 00 150. 00 3900. 00 400. 00 10400. 00 300. 00 7800. 00
29 3.00 2190. 00 5. 00 3650. 00 3.00 2190. 00 1.50 1095. 00
30 6. 00 312. 00 10. 00 520. 00 5.00 260. 00 5.00 260. 00
31 20, 000. 00* 20000. 00 50, 000. 00* 50000. 00 24, 000. 00* 24000. 00 10, 000. 00* 10000. 00
TOT 217, 300. 00 245, 444, 00 245, 937. 00 250, 909. 00



